| NDI ANA DEPARTMENT OF TRANSPORTATI ON

TABULATI ON CF BI DS

ENG NEER S ESTI MATE: NONE BELOW

CALL ORDER : 110 CONTRACT ID : R -23724-A
LETTI NG DATE : 06/15/99 10:00 AM DI STR CT : LAPORTE DI STRI CT
CONTRACT TI ME : 10/29/99 COVPLETI ON DATE
CONTRACT DESCRI PTI ON : URBAN
SET- ASI DE :

VENDCR RANKI NG :

RQUTE :
OOUNTI ES :

PROJECT( S)

STARKE

DATE : 06/21/99
PAGE : 110 -1

100. 0000%

1  35-0461550 LARSON- DANI ELSON CONSTRUCTI ON' COVPANY,
2 35-1339168 LAPORTE CONSTRUCTI ON COVPANY, | NC.
3  36-2231526 WALSH CONSTRUCTI ON COMPANY CF | LLINO S

669, 366. 54
777,990. 02
843, 119. 69

116. 2278%
125. 9578%




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/99
PAGE : 120 -1
TABULATI ON CF BI DS

ENG NEER S ESTIMATE: $ 392, 886. 26 ROUTE : U S. 224
CALL ORDER : 120 CONTRACT ID : R -23891-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
CONTRACT TIME : 11/06/99 COMPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : ST-158-2(C)
ST-158- 2( 0)
SET- ASI DE :

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-1139301 E & B PAVING |NC $  374,321.08 100. 0000%
2 34-4272670 JOHNSON, S.E. COVPANIES, | NC. $  374,804.02 100. 1290%
| (1) 35-1139301 | (2) 34-4272670 |
|E & B PAVING, |NC. | JOHNSON, S.E. COMPANI ES, | NG
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
------------------------------------------ o m mm o o e e e e e e h e o e e o e e e e e et e e e e e e e e e e e e e oemeeoao-oo
SECTI ON 0001 | NTERSECTI ON | MPROVEMENT
I I
0001 201- 52370 LUMP| 9600. 00000 9600.00]  25000. 00000 25000. 00
CLEARI NG RI GHT OF VAY | |
0002 202- 60821 2942.000 SYS | 4. 50000 13239. 00| 3. 50000 10297. 00
SURFACE M LLING, Bl TUM NOUS | |
0003 202- 74045 26.000 EACH 18. 00000 468. 00| 18. 00000 468. 00
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE|
0004 202- 78515 LUVP| 1700. 00000 1700. 00| 700. 00000 700. 00
TRAFFI C S| GNAL EQUI PMENT, REMOVE | |
0005 203- 02080 0.350 MLE| 120000. 00000 42000.00|  150000. 00000 52500. 00
LI NEAR GRADI NG | |
0006 205- 02224 150.000 LFT | 2. 75000 412. 50| 2. 75000 412. 50

I

|

I

|

I

|

|

I

|

|

TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
PERI METER PROTECTI ON [ | |
0007 205- 02229 12.000 LFT | 20. 00000 240. 00| 20. 00000 240. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0008 205- 02234 1.000 EACH 70. 00000 70. 00| 70. 00000 70. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | |
0009 205- 02236 6.000 EACH 70. 00000 420. 00| 70. 00000 420. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON | | |
0010 205- 02237 8.000 EACH 55. 00000 440. 00| 55. 00000 440. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CURB | NLET PROTECTI ON [ | [
0011 211- 02060 164.000 CYS | 16. 00000 2624. 00| |
B BORROW FOR STRUCTURE BACKFI LL | | |

I I

I I

10. 30000 1689. 20
0012 303-04056 131.000 TON | 14. 25000 1866. 75 30. 50000 3995. 50

COVPACTED AGGREGATE FCR BASE, 0, 73 |



I NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 21/ 99
PAGE : 120 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 392, 886. 26 ROUTE : U.S. 224
CALL ORDER : 120 CONTRACT ID : R -23891-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 34-4272670 |
| E & B PAVING | JOHNSON, S.E. COVPANIES, INQ
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e e — - ==
0013 303- 04095 30.000 TON | 16. 50000 495. 00| 45. 00000 1350. 00]
COMPACTED AGGREGATE FOR SHOULDER, 0, | |
SIZE NO. 73 | [ |
0014 305- 05204 31.400 TON | 74. 20000 2329. 88 60. 00000 1884. 00|
HVA FOR PATCHI NG | | |
0015 305- 05206 803.200 TON | 44. 00000 35340. 80| 32. 00000 25702. 40|
W DENI NG W TH HVA | | |
0016 402- 05468 331.800 TON | 33. 50000 11115. 30| 32. 00000 10617. 60|
HVA BASE 25.0 nm MAI NLI NE | | |
0017 402- 05473 355.100 TON | 34. 75000 12339. 73] 32. 00000 11363. 20|
HVA | NTERVEDI ATE 12.5 mm MAI NLI NE | | |
0018 402- 05477 233.500 TON | 41. 20000 9620. 20| 32. 00000 7472. 00|
HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 402- 05495 306.200 TON | 38. 50000 11788. 70| 32. 00000 9798. 40|
HVA WEDGE AND LEVEL | |
0020 408- 52461 371.000 SYS | 1. 50000 556. 50| 1. 10000 408. 10|
BI TUM NOUS MATERI AL FOR PRI ME COAT | | |
0021 409- 04375 3.460 TON | 160. 00000 553. 60| 250. 00000 865. 00|
BI TUM NOUS MATERI AL FOR TACK COAT | | |
0022 604- 06070 65.000 SYS | 38. 00000 2470. 00| 35. 00000 2275. 00|
SI DEWALK, CONCRETE | | |
0023 605- 06120 1034.000 LFT | 20. 60000 21300. 40| 15. 00000 15510. 00|
CURB, CONCRETE | | |
0024 610- 05527 595.000 TON | 49. 60000 29512. 00| 32. 00000 19040. 00|
HVA FOR APPROACHES | | |
0025 615- 06490 9.000 EACH 110. 00000 990. 00| 155. 00000 1395. 00)
RIGHT OF WAY MARKER | | |
0026 615- 06500 1.000 EACH 275. 00000 275. 00| 455. 00000 455. 00|
MONUMENT, A | | |
0027 615- 06505 1.000 EACH 390. 00000 390. 00| 455. 00000 455. 00|
MONUMENT, B | | |
0028 621- 06567 10.000 MG | 2.00000 20. 00| 2.00000 20. 00|
WATER | | |
0029 621- 06575 3769.000 SYS | 2. 60000 9799. 40 2. 60000 9799. 40|
SODDI NG, NURSERY | | |
0030 715-05149 266.000 LFT | 54. 70000 14550. 20| 35. 00000 9310. 00|
PIPE, TYPE 2, CIRCULAR 12 IN | | |
0031 715-05151 371.000 LFT | 56. 90000 21109. 90 46. 50000 17251. 50|
PIPE, TYPE 2, CIRCULAR 15 IN | | |
0032 715-05152 124.000 LFT | 62. 75000 7781. 00| 50. 00000 6200. 00|
| |

PIPE, TYPE 2, C RCULAR 18 IN



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 21/ 99
PAGE : 120 -3
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 392, 886. 26 ROUTE : U S. 224
CALL ORDER : 120 CONTRACT ID : R -23891-A COUNTI ES :  HUNTI NGTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : FT. WAYNE DI STRI CT
SET- ASI DE :
| (1) 35-1139301 | (2) 34-4272670 |
|E & B PAVING, |NC. | JOHNSON, S.E. COMPANIES, | NC|
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0033 715-13015 20.000 LFT | 58. 00000 1160. 00| 44. 50000 890. 00|
PIPE, GROUP L, 15 IN. | | [
0034 715- 46005 2.000 EACH 190. 00000 380. 00| 165. 00000 330. 00|
Pl PE END SECTION, 15 IN. | | |
0035 720- 44000 8.000 EACH 265. 00000 2120. 00| 300. 00000 2400. 00|
CASTING ADJUST TO GRADE | | |
0036 720- 45015 4.000 EACH| 1290. 00000 5160. 00| 1600. 00000 6400. 00|
I NLET, A8 | | |
0037 720- 45215 2.000 EACH 2060. 00000 4120. 00| 2050. 00000 4100. 00|
CATCH BASIN, A8 | | |
0038 720- 45235 4.000 EACH| 1340. 00000 5360. 00| 1650. 00000 6600. 00|
CATCH BASIN, E7 | | [
0039 720- 45260 2.000 EACH 775. 00000 1550. 00| 1300. 00000 2600. 00|
Pl PE CATCH BASIN, 12 IN, | | |
0040 801- 04308 6.000 EACH 378. 00000 2268. 00| 378. 00000 2268. 00|
ROAD CLOSURE S| GN ASSEMBLY | | [
0041 801- 06605 13.000 EACH 122. 00000 1586. 00| 122. 00000 1586. 00|
BARRI CADE, |11A | | |
0042 801- 06606 6.000 EACH 132. 00000 792. 00| 132. 00000 792. 00|
BARRI CADE, 111B | | |
0043 801- 06640 45.000 EACH 63. 00000 2835. 00| 63. 00000 2835. 00|
CONSTRUCTI ON SIGN, A | | |
0044 801- 06645 12.000 EACH 1. 00000 12. 00| 1. 00000 12. 00|
CONSTRUCTI ON SIGN, B | | |
0045 802- 02489 258.500 LFT | 6. 25000 1615. 63| 6. 25000 1615. 63|
SI GN POST, SQUARE, REI NFORCED ANCHOR | | |
BASE | | |
0046 802- 76025 89.210 SFT | 14. 00000 1248. 94| 14. 00000 1248. 94|
SIQN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 0.080 IN. TH CKNESS | | |
0047 802- 76035 82.000 SFT | 14. 80000 1213. 60| 14. 80000 1213. 60|
SI GN, SHEET, ENCAPSULATED LENS W TH | | [
LEGEND (0.100 IN. TH CKNESS) | | |
0048 805- 01815 4.000 EACH 1300. 00000 5200. 00| 1300. 00000 5200. 00|
SI GNAL SUPPORT FOUNDATION, 3 FT. X 12 | | [
FT. I I I
0049 805- 01842 1.000 EACH 600. 00000 600. 00| 600. 00000 600. 00|
HANDHOLE, SI GNAL | | [
0050 805- 02056 4.000 EACH 1100. 00000 4400. 00| 1100. 00000 4400. 00|
SPAN AND CATENARY FOR FLASHER | | [
0051 805- 06592 20.000 LFT | 10. 00000 200. 00| 10. 00000 200. 00|
I

CONDUI T, STEEL, GALVANI ZED, 2 IN | |



| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/21/99
PAGE : 120 -4
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 392, 886. 26 ROUTE : U.S. 224
CALL ORDER : 120 CONTRACT 1D : R -23891-A COUNTI ES : HUNTI NGTON
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : FT. WAYNE DI STRICT
SET- ASI DE :
| (1) 35-1139301 | (2) 34-4272670 |
| E & B PAVI NG | JOHNSON, S.E. COMPAN ES, | NC|
LINE NO/ I TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT| UNIT PRI CE AMOUNT| UNIT PRI CE AMOUNT
0052 805- 78010 1.000 EACH 1500. 00000 1500. 00| 1500. 00000 1500. 00|
CONTROLLER AND CABI NET, FLASHER, SCLID | | |
STATE | | [
0053 805- 78195 8.000 EACH 285. 00000 2280. 00| 285. 00000 2280. 00|
TRAFFI C SIGNAL HEAD, 1 FACE, 12 IN. RED | | |
0054 805- 78420 4.000 EACH| 180. 00000 720. 00| 180. 00000 720. 00|
DI SCONNECT HANGER | | |
0055 805- 78445 1.000 EACH 450. 00000 450. 00| 450. 00000 450. 00|
S| GNAL SERVI CE | [ |
0056 805- 78467 35.000 LFT | 1. 35000 47. 25| 1. 35000 47. 25|
S| GNAL CABLE, 3C 8GA. | | |
0057 805- 78480 370.000 LFT | 0. 70000 259. 00| 0. 70000 259. 00|
SI GNAL CABLE, 3C 14GA. | | |
0058 805- 78490 435.000 LFT | 0. 75000 326. 25| 0. 95000 413. 25|
SI GNAL CABLE, 7C 14GA. | | |
0059 805- 81032 4.000 EACH 2400. 00000 9600. 00| 2400. 00000 9600. 00|
SI GNAL STRAIN POLE, STEEL, 30 FT. | |
0060 808- 06703 50.000 LFT | 0. 30000 15. 00| 0. 30000 15. 00|
LI NE, THERMOPLASTIC, SOLID, WVHTE, 4 IN | | |
0061 808- 06705 115.000 LFT | 1. 02000 117. 30| 1. 02000 117. 30|
LI NE, THERMOPLASTIC, SOLID, WHTE, 8 IN | | |
0062 808- 06713 3050. 000 LFT | 0. 15000 457. 50| 0. 15000 457. 50|
LINE, PAINT, SOLID, WHITE, 4 IN. | | |
0063 808- 75245 3900. 000 LFT | 0. 30000 1170. 00| 0. 30000 1170. 00|
LINE, THERMOPLASTIC, SOLID, YELLON 4 | | |
I'N. I I I
0064 808- 75297 175.000 LFT | 2.17000 379. 75| 2.17000 379. 75|
TRANSVERSE MARKI NGS, THERMOPLASTI C, | | |
STOP LINE, 24 IN. | | |
0065 900- 06790 6.000 MS | 1000. 00000 6000. 00| 1700. 00000 10200. 00|
FI ELD OFFI CE, 300 SQ FT | | |
0066 920- 06775 LUMP|  10360. 00000 10360. 00|  15000. 00000 15000. 00|
MAI NTAI NI NG TRAFFI C | | |
0067 930- 06845 LUMP|  14700. 00000 14700.00|  15000. 00000 15000. 00|
CONSTRUCTI ON ENGI NEERI NG | | |
0068 940- 01001 LUMP|  18700. 00000 18700. 00|  24500. 00000 24500. 00|
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
SECTI ON TOTALS | $ 374, 321. 08| $ 374, 804. 02|
CONTRACT TOTALS | $ 374, 321. 08| $ 374, 804. 02|




I NDI ANA DEPARTMENT CF TRANSPORTATI ON

TABULATI ON CF BI DS

DATE : 06/21/99
PAGE : 130 -1

ENG NEER S ESTI MATE: NONE BELOW RQUTE : SR 3

CALL CRDER : 130 CONTRACT ID : R -23920-A COUNTI ES : DELAWARE

LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT

CONTRACT TI ME : 11/26/99 COWLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2012(008)
SET- ASI DE :
VENDOR RANKI NG :
TOTAL % OVER
RANK VENDCR NO. / NAME BI D LOWVBI D

1 35-1139301 E & B PAVING INC $ 843, 427. 92 100. 0000%
2 35-1128289 BEATY CONSTRUCTI QN, | NC. $ 856, 479. 32 101. 5474%




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/99
PAGE : 140 -1
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31

CALL CRDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON

LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : GREENFI ELD DI STR CT

CONTRACT TIME : 11/19/99 COVPLETI ON DATE

CONTRACT DESCRI PTI ON : RURAL PROJECT(S) : 1531(019)
1531(022)
1531( 019)
OTHERS

SET- ASI DE

VENDOR RANKI NG :

TOTAL % OVER
RANK VENDCR NO. / NAVE BI D LOW BI D
1 35-0918397 RIETH R LEY CONSTRUCTI ON COVPANY, | NC. $ 2,559,114.38 100. 0000%
2 35-1917625 M LESTONE CONTRACTCRS, L. P. $ 2,758,762.87 107. 8014%
3 35-1139301 E & B PAVING |NC. $ 3,065, 626.97 119. 7924%
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

| RRETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L. P. & B PAVING | NC

m

LINE NO/ | TEM CCDE / ALT |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT

SECTI ON 0001 | NTERSECTI ON | MPROVEMVENT
| | |
0001 105-01925 12.000 MCos | 1797. 94000 21575. 28| 2843. 91000 34126. 92| 1900. 00000 22800. 00

FIELD OFFICE, 51.1 n2 | |

0002 105- 06845 LUMP|  50702. 22000 50702.22|  54181.85000 54181.85|  15000. 00000 15000. 00
CONSTRUCTI ON ENGI NEERI NG | |

0003 110- 01001 LUMP|  81387.52000 81387.52| 138000. 00000 138000. 00]  153250. 00000 153250. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON |

0004 201-52370 LUMP|  25117. 46000 25117.46]  55200. 00000 55200. 00|  23000. 00000 23000. 00
CLEARI NG RI GHT OF VAY | |

0005 202- 02240 2928.000 n2 | 7. 60000 22252. 80| 5. 66000 16572. 48| 7. 65000 22399. 20
PAVEMENT, REMOVE | | [

0006 202- 02241 524.000 m | 5. 32000 2787. 68| 2. 54000 1330. 96| 5. 75000 3013. 00
GUARDRAI L, REMOVE | |

0007 202- 02278 134.000 m | 12. 67000 1697. 78| 25. 79000 3455. 86| 25. 37000 3399. 58
CURB, CONCRETE, REMOVE | | |

0008 202- 60820 3920.000 n2 | 2. 95000 11564. 00| 2. 95000 11564. 00| 6. 50000 25480. 00
SURFACE M LLING ASPHALT | | |

0009 202- 60822 72.200 n2 | 9. 69000 699. 62 4.31000 311. 18] 13. 50000 974. 70
SURFACE M LLI NG PORTLAND CEMENT | | |
CONCRETE | | |

0010 202- 74045 32.000 EACH 60. 31000 1929. 92| 7. 92000 253. 44 57. 32000 1834. 24
SI GN AND SUPPORTS, CHANNEL POSTS, REMOVE| | |

0011 202- 78515 LUWP| 3618. 02000 3618. 02| 3552. 50000 3552. 50| 3439. 46000 3439. 46
TRAFFI C S| GNAL EQUI PVENT, REMOVE | |

0012 203- 02000 7493.000 18 | 10. 41000 78002. 13| 17. 78000 133225. 54| 15. 35000 115017. 55

I

EXCAVATI ON,  COMMON | |



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/99
PAGE : 140 -2
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

|
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0013 203- 02070 9940.000 n8 | 9. 58000 95225. 20| 9. 94000 98803. 60| 10. 91000 108445. 40
BORROW | | |

0014 203- 92634 113.000 n8 | 58. 72000 6635. 36| 50. 99000 5761. 87| 59. 00000 6667. 00
BACKFI LL, ROCK | | [

0015 205- 02224 2333.000 m | 5. 52000 12878. 16 5. 33000 12434. 89 5. 25000 12248. 25

TEMPORARY ERCSI ON AND SEDI MENT CONTRQL, | |
PERI METER PROTECTI ON | |

|
|
0016 205- 02229 889.000 m | 7. 94000 7058. 66| 7. 76000 6898. 64 7. 55000 6711. 95
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0017 205- 02234 10.000 EACH| 42. 08000 420. 80| 40. 60000 406. 00| 40. 00000 400. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT P| PE PROTECTI ON | | |
0018 205- 02236 12.000 EACH 63. 12000 757. 44 60. 90000 730. 80| 60. 00000 720. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
DROP | NLET PROTECTI ON [ | [
0019 205- 02770 5667.000 n2 | 1. 58000 8953. 86| 1. 52000 8613. 84 1. 50000 8500. 50
EROSI ON CONTROL BLANKET | | [
0020 211- 02050 3101.000 n8 | 13. 27000 41150. 27| 20. 51000 63601. 51| 21. 00000 65121. 00
B BORROW | | |
0021 211- 02060 57.000 n8 | 14. 36000 818. 52| 17. 55000 1000. 35] 37. 00000 2109. 00
B BORROW FOR STRUCTURE BACKFI LL | | |
0022 303-52308 3127.000 My | 15. 80000 49406. 60| 18. 00000 56286. 00| 20. 00000 62540. 00
COVPACTED AGGREGATE FOR BASE, 0, 53 | | [
0023 303- 60900 2949.000 My | 15. 80000 46594. 20| 18. 00000 53082. 00| 20. 00000 58980. 00
COVPACTED AGGREGATE FOR BASE, 0 | | [
0024 305- 97019 19695.000 n2 | 1. 77000 34860. 15| 1. 89000 37223. 55| 2. 45000 48252. 75
RUBBLI ZED PAVEMENT | | [
0025 401- 05437 22145.000 My | 28. 91000 640211. 95| 28. 00000 620060. 00| 37. 00000 819365. 00
QC/ QA HVA BASE 25.0 nm MAI NLI NE | | [
0026 401- 05455 8545.000 My | 30. 89000 263955. 05| 33. 00000 281985. 00 37. 00000 316165. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm  MAI NLI NE| | |
0027 401- 05456 4029.000 My | 40. 23000 162086. 67 45. 00000 181305. 00| 42.00000 169218. 00
QC/ QA HVA SURFACE 9.5 nm MAI NLI NE | |
0028 401- 05459 4318.000 My | 29. 61000 127855. 98 28. 00000 120904. 00| 37. 00000 159766. 00
QC/ QA HVA BASE 25.0 nm SHOULDER | | [
0029 401- 05463 1292.000 My | 33. 51000 43294. 92| 33. 00000 42636. 00| 37. 00000 47804. 00
QC/ QA HVA | NTERVEDI ATE 19.0 mm SHOULDER| |
0030 401- 05464 1435.000 My | 41. 49000 59538. 15| 45. 00000 64575. 00| 42. 00000 60270. 00
QC/ QA HVA SURFACE 9.5 mm SHOULDER | | |
0031 401- 05467 5065.000 m | 0. 79000 4001. 35| 1. 28000 6483. 20| 1. 35000 6837. 75
I

M LLED HVA CORRUGATI ONS [ |



MOBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | |
SEEDI NG | I

| NDI ANA DEPARTMENT OF TRANSPORTATI ON DATE : 06/ 21/ 99
PAGE : 140 -3
TABULATI ON OF BI DS
ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT ID : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : GREENFI ELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 [ (2) 35-1917625 | (3) 35-1139301
| RIETH RI LEY CONSTRUCTI ON COM M LESTONE CONTRACTORS, L.P. |E & B PAVING | NC
LINE NO/ | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT
------------------------------------------ B T s s e T S
0032 402- 05470 1859.000 My | 26. 14000 48594. 26| 26. 00000 48334. 00| 35. 00000 65065. 00
HVA BASE C25.0 mm MAI NLI NE | | |
0033 402- 05487 451.000 My | 28. 78000 12979. 78| 28. 50000 12853. 50| 25. 00000 11275. 00
HVA | NTERVEDI ATE 19.0 nm SHOULDER [ | |
0034 405- 05517 22.225 My | 317. 77000 7062. 44| 280. 00000 6223. 00| 285. 00000 6334. 13
ASPHALT FOR PRI ME COAT | | |
0035 406- 05520 58.330 My | 162. 34000 9469. 29| 150. 00000 8749. 50| 210. 00000 12249. 30
ASPHALT FOR TACK COAT | | |
0036 501- 02400 LUWP| 3595. 04000 3595. 04| 3058. 02000 3058. 02| 6500. 00000 6500. 00
PROFI LOGRAPH | | |
0037 601- 01522 3.000 EACH 1162. 36000 3487. 08| 1090. 11000 3270. 33| 1150. 00000 3450. 00
GUARDRAI L TRANSI TI ON TYPE TGB [ | |
0038 601- 05999 1.000 EACH| 36. 82000 36. 82| 29. 94000 29. 94| 35. 00000 35.00
CURVED TERM NAL END | |
0039 601- 06035 64.000 m | 34. 92000 2234. 88| 34. 51000 2208. 64 29. 00000 1856. 00
GUARDRAI L, RESET | |
0040 601- 94689 2.000 EACH 3297. 75000 6595. 50| 3002. 37000 6004. 74| 3150. 00000 6300. 00
GUARDRAI L END TREATMENT, OS | | |
0041 601-97774 2.000 EACH 2209. 02000 4418. 04| 1953. 88000 3907. 76| 2150. 00000 4300. 00
GUARDRAI L END TREATMENT, OS, SPARE | [ |
PARTS PACKAGE | |
0042 601- 99105 462.900 m | 31. 24000 14461. 00| 33. 50000 15507. 15] 30. 00000 13887. 00
GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0043 603- 06045 50.000 m | 27. 56000 1378. 00| 34. 51000 1725. 50| 51. 00000 2550. 00
FENCE, CHAIN LINK, 1220 mm | | |
0044 605- 52807 113.900 m | 73. 52000 8373. 93| 72. 77000 8288. 50| 81. 00000 9225. 90
CURB AND GUTTER, COVBI NED | |
0045 610- 05527 863.000 My | 43. 68000 37695. 84| 57. 00000 49191. 00| 25. 00000 21575. 00
HVA FOR APPROACHES | | |
0046 615- 06490 18. 000 EACH| 106. 24000 1912. 32| 93. 38000 1680. 84| 125. 00000 2250. 00
Rl GHT OF WAY MARKER | |
0047 615- 06505 7.000 EACH| 331. 35000 2319. 45| 380. 63000 2664. 41| 380. 00000 2660. 00
MONUMENT, B | | |
0048 615- 06510 2.000 EACH 368. 17000 736. 34| 340. 03000 680. 06| 350. 00000 700. 00
MONUMENT, C | | |
0049 616- 02320 430.800 n2 | 3. 48000 1499. 18| 2. 57000 1107. 16| 2. 70000 1163. 16
GEOTEXTI LES | | |
0050 616- 06395 349.800 n2 | 27. 50000 9619. 50| 25. 41000 8888. 42| 29. 00000 10144. 20
Rl PRAP [ | |
0051 621-01004 4.000 EACH 788. 94000 3155. 76| 761. 25000 3045. 00| 750. 00000 3000. 00
|
I



I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/99
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

|
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0052 621- 06545 1.100 My | 557. 52000 613. 27| 537. 95000 591. 75| 530. 00000 583. 00
FERTI LI ZER | | [

0053 621- 06548 10. 440 kg | 46. 28000 483. 16| 44. 66000 466. 25| 44. 00000 459. 36
SEED M XTURE, CV | | [

0054 621- 06554 1770.000 kg | 8. 36000 14797. 20| 8. 07000 14283. 90| 7. 95000 14071. 50
SEED M XTURE, U | | [

0055 621- 06565 5.300 My | 429. 18000 2274. 65| 414. 12000 2194. 84| 408. 00000 2162. 40
MULCH NG MATERI AL | |

0056 621- 06567 22.900 kL | 1. 05000 24. 05| 1. 01000 23. 13| 1. 00000 22.90
WATER | | |

0057 621-06574 514.000 n2 | 3. 16000 1624. 24| 3. 05000 1567. 70| 3.00000 1542. 00
SODDI NG | | |

0058 621- 06575 750.000 n2 | 3. 16000 2370. 00| 3. 05000 2287. 50| 3.00000 2250. 00
SCDDI NG,  NURSERY | | [

0059 715- 05019 27.000 m | 128. 78000 3477. 06 192. 15000 5188. 05| 223. 00000 6021. 00
PIPE, TYPE 1, G RCULAR 900 mm | | |

0060 715- 05048 755.300 m | 7.94000 5997. 08 7. 66000 5785. 60| 16. 50000 12462. 45
PIPE, TYPE 4, G RCULAR 150 mm | | |

0061 715-05169 30.000 m | 70. 95000 2128. 50| 132. 92000 3987. 60| 126. 00000 3780. 00
PIPE, TYPE 3, O RCULAR 375 mm | | |

0062 715- 05756 14.000 m | 85. 90000 1202. 60| 126. 22000 1767. 08| 238. 00000 3332. 00
Pl PE EXTENSI ON, O RCULAR, 300 nm | | |

0063 715- 46005 2.000 EACH 247. 70000 495. 40| 360. 79000 721. 58] 300. 00000 600. 00
Pl PE END SECTI ON, 375 mm | | [

0064 715- 46040 2.000 EACH 696. 28000 1392. 56| 859. 52000 1719. 04 630. 00000 1260. 00
PI PE END SECTI ON, 900 mm | | [

0065 715-91361 88.000 m | 29. 35000 2582. 80| 28. 32000 2492. 16| 30. 00000 2640. 00
PI PE, PVC, 150 nm | | |

0066 718-52610 145.200 n8 | 29. 45000 4276. 14| 28. 42000 4126. 58| 45. 00000 6534. 00
AGGREGATE FOR UNDERDRAI NS | | |

0067 718-99153 2228.100 n2 | 1. 42000 3163. 90| 1.37000 3052. 50| 2.10000 4679. 01
GEOTEXTI LES FOR UNDERDRAI N | |

0068 719- 94646 13.000 EACH| 657. 45000 8546. 85| 634. 38000 8246. 94| 710. 00000 9230. 00
OUTLET PROTECTOR | | [

0069 730- 97559 1.000 EACH 3899. 50000 3899. 50| 4899. 77000 4899. 77| 3615. 00000 3615. 00
GRATED BOX END SECTION, |1, 10:1, 300 nmi | |

0070 801- 03290 10. 000 EACH 115. 71000 1157. 10| 109. 06000 1090. 60| 110. 00000 1100. 00
CONSTRUCTI ON SIGN, C | | |

0071 801- 04308 9.000 EACH 184. 08000 1656. 72| 173. 51000 1561. 59| 175. 00000 1575. 00
ROAD CLOSURE SI GN ASSEMBLY | | |

0072 801- 04627 90.000 DAY | 335. 75000 30217. 50| 371. 80000 33462. 00| 375. 00000 33750. 00

I

VATCHVAN |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

|
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

0073 801- 04944 2.000 EACH  32162.67000 64325.34|  30450. 00000 60900.00]  30575. 40000 61150. 80
H GHVAY ADVI SORY RADI O STATI ON | | |

0074 801- 06049 2927.000 m | 1. 14000 3336. 78 1. 08000 3161. 16| 1. 08000 3161. 16
TEMPORARY PAVEMENT MARKING, |1, YELLOW | | |
100 mm [ |

0075 801- 06606 22.000 EACH 84. 15000 1851. 30| 79. 32000 1745. 04| 80. 00000 1760. 00
BARRI CADE, |11B | |

0076 801- 06625 18.000 EACH 89. 41000 1609. 38| 84. 28000 1517. 04| 85. 00000 1530. 00
DETOUR ROUTE MARKER ASSEMBLY | |

0077 801- 06640 76.000 EACH 73. 63000 5595. 88| 69. 41000 5275. 16| 70. 00000 5320. 00
CONSTRUCTI ON SI GN, A | |

0078 801- 06643 960.000 m | 3. 53000 3388. 80| 2. 97000 2851. 20| 4. 65000 4464. 00
TEMPCRARY PAVEMENT MARKING |, YELLOW | | |
100 mm |

0079 801- 06644 3320.000 m | 3. 53000 11719. 60| 2.97000 9860. 40 4. 65000 15438. 00
TEMPCRARY PAVEMENT MARKING |, WHITE, | |
100 mm | |

0080 801- 06645 25.000 EACH 36. 82000 920. 50| 34. 70000 867. 50 35. 00000 875. 00
CONSTRUCTI ON SI GN, B |

0081 801- 06647 592.000 m | 1. 14000 674. 88 1. 08000 639. 36 1. 08000 639. 36
TEMPORARY PAVEMENT MARKING |1, WHITE, |
100 mm | |

0082 801- 06710 660.000 DAY | 16. 83000 11107. 80| 15. 86000 10467. 60 16. 00000 10560. 00
FLASH NG ARROW S| GN |

0083 801- 06775 LUMP|  34934. 06000 34934.06]  35248. 97000 35248.97|  85000. 00000 85000. 00
MAI NTAI NI NG TRAFFI C | |

0084 801-09133 1.000 EACH 7889. 35000 7889. 35 7436. 10000 7436. 10 7500. 00000 7500. 00
TEMPORARY CHANGEABLE MESSAGE S| GN | |

0085 801- 95997 3836.000 m | 0. 16000 613. 76| 0. 15000 575. 40 0. 15000 575. 40

TEMPORARY PAVEMENT MARKI NG SCLI D, | [
YELLOW 100 nm [ I

0086 801- 96000 2222.000 m | 0. 16000 355. 52 0. 15000 333. 30 0. 15000 333.30
TEMPORARY PAVEMENT MARKI NG SCLI D, | |
W4 TE, 100 mm |

0087 801- 97643 303.200 m | 14. 67000 444794 13. 83000 4193. 26 13. 95000 4229. 64
TEMPORARY BUZZ STRI PS | |

0088 801- 98510 5.000 EACH 36. 82000 184. 10| 34. 70000 173. 50 35. 00000 175. 00
TEMPORARY PAI NT, LANE | NDI CATI ON ARROAS | |

0089 801- 98523 37.000 m | 6. 84000 253. 08 6. 45000 238. 65 6. 50000 240. 50
TEMPORARY PAI NT, STOP LINE, 600 mm | |

0090 802- 02293 6.410 n8 | 414. 78000 2658. 74| 456. 75000 2927.77 394. 30000 2527. 46

CONCRETE, SI GN FOUNDATI ON | |
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

|
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SI G\, SHEET, ENCAPSULATED LENS W TH | |
LEGEND, 2.03 nm THI CKNESS |

0094 802- 76035 34.600 n2 | 202. 48000 7005. 81| 156. 92000 5429. 43| 192. 48000 6659. 81
SI GN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0091 802- 02489 150.080 m | 41. 60000 6243. 33| 27. 20000 4082. 18| 39. 54000 5934. 16
SI GN POST, SQUARE, REINFORCED ANCHOR | | |
BASE | [ |
0092 802- 76015 61.500 n2 | 274. 48000 16880. 52| 175. 80000 10811. 70| 260. 92000 16046. 58
SI GN, PANEL, ENCAPSULATED LENS W TH LEGEND| | |
0093 802- 76025 5.560 N2 | 265. 53000 1476. 35| 144. 54000 803. 64| 252. 41000 1403. 40
|
I

0095 802- 76095 2382.000 kg | 4.11000 9790. 02| 3. 30000 7860. 60| 3. 90000 9289. 80
STRUCTURAL STEEL, BREAKAVAY | | |
0096 804- 06770 17.000 EACH 18. 93000 321. 81 16. 44000 279. 48] 15. 00000 255. 00
DELI NEATOR PCST | | |
0097 805- 01583 138.000 m | 24. 69000 3407. 22| 19. 79000 2731. 02| 23. 46000 3237. 48
CONDUI T, STEEL, GALVANI ZED, 1 RACEVAY, | |
NON PAVED, 50 mm [ | |
0098 805- 01584 18.000 m | 15. 43000 277. 74| 35. 53000 639. 54| 14. 67000 264. 06
CONDUI T, STEEL, GALVANI ZED, 1 RACEWAY, | |
PAVED, 50 nm | | |
0099 805- 01815 4.000 EACH 1663. 96000 6655. 84 1776. 25000 7105. 00| 1581. 84000 6327. 36
SI GNAL SUPPORT FOUNDATI ON, 915mm X 3.7 nj | |
0100 805- 01842 9.000 EACH 523. 72000 4713. 48| 659. 75000 5937. 75| 497. 87000 4480. 83
HANDHOLE, S| GNAL | | [
0101 805- 01844 697.000 m | 41. 14000 28674. 58| 33. 50000 23349. 50 39. 11000 27259. 67
CONDU T, STEEL, GALVAN ZED, 50 mm | |
UNDERGROUND | | [
0102 805- 02087 LUWP| 1206. 01000 1206. 01 1015. 00000 1015. 00| 1146. 49000 1146. 49
TRANSPORTATI ON OF SALVAGEABLE SIGNAL | | |
EQUI PMVENT | | |
0103 805- 02441 708.000 m | 2. 50000 1770. 00| 1. 02000 722. 16| 2. 38000 1685. 04
SI GNAL CABLE, ROADVAY LOOP, 1C 14GA | |
0104 805- 02503 2132.000 m | 2. 50000 5330. 00| 1. 02000 2174. 64| 2. 38000 5074. 16
CABLE, ROADVAY LOCP, 1C 14GA. | | [
0105 805- 04980 4.000 EACH 2488. 60000 9954. 40| 832. 30000 3329. 20| 2365. 78000 9463. 12
FLASH NG BEACON | | |
0106 805- 05594 60.000 m | 1. 42000 85. 20| 8. 22000 493. 20| 1. 35000 81. 00
COVMMUNI CATI ON CABLE, VO CE GRADE | |
0107 805- 06592 120.000 m | 41. 14000 4936. 80| 33. 50000 4020. 00| 39. 11000 4693. 20
I |

CONDUI T, STEEL, GALVANI ZED, 50nmm
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ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

|
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0108 805- 78100 1.000 EACH 7159. 71000 7159. 71| 8221. 50000 8221. 50| 6806. 37000 6806. 37
CONTROLLER AND CABI NET, MENU DRI VEN, 8 | | [
PHASE | | |
0109 805- 78205 7.000 EACH 344. 76000 2413. 32| 426. 30000 2984. 10| 327. 75000 2294. 25
TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | | |
AVBER, GREEN | | [
0110 805- 78215 4.000 EACH 344. 77000 1379. 08| 436. 45000 1745. 80 327. 75000 1311. 00

TRAFFI C SI GNAL HEAD, 3 FACE, 305 mm RED, | |
AMBER ARROWN GREEN ARROW | |

0125 805- 98335 489.000 m | 18. 69000 9139. 41
WRE, NO. 4 COPPER | N PLASTI C DUCT,
TRENCH, 4 1/C [

|
|
0111 805- 78230 4.000 EACH 590. 69000 2362. 76| 659. 75000 2639. 00| 561. 54000 2246. 16
TRAFFI C SI GNAL HEAD, 5 FACE, 305 nm RED, | | |
AMBER, GREEN, AMBER ARRON GREEN ARROW | | |
0112 805- 78415 5.000 EACH 1953. 23000 9766. 15 1979. 25000 9896. 25| 1856. 84000 9284. 20
SPAN, CATENARY, AND TETHER | |
0113 805- 78420 3.000 EACH 204. 93000 614. 79| 304. 50000 913. 50| 194. 82000 584. 46
DI SCONNECT HANGER | | |
0114 805- 78445 1.000 EACH 356. 91000 356. 91| 406. 00000 406. 00 339. 30000 339. 30
SI GNAL SERVI CE | | [
0115 805- 78467 75.000 m | 6. 68000 501. 00| 4.57000 342. 75| 6. 35000 476. 25
SI GNAL CABLE, 3C 8GA. | | [
0116 805- 78485 356.000 m | 3. 73000 1327. 88| 3. 05000 1085. 80| 3. 55000 1263. 80
SI GNAL CABLE, 5C 14GA. | |
0117 805- 78490 421.000 m | 3. 97000 1671. 37| 3. 65000 1536. 65| 3. 77000 1587.17
SI GNAL CABLE, 7C 14GA | |
0118 805- 78510 4009.000 m | 3. 04000 12187. 36| 2.94000 11786. 46| 2. 89000 11586. 01
SIGNAL CABLE, 2C 16GA., SHI ELDED | |
0119 805- 78785 21.000 EACH 379. 08000 7960. 68| 355. 25000 7460. 25| 360. 37000 7567. 77
SI GNAL DETECTOR HOUSI NG | |
0120 805- 78795 892.200 m | 17. 95000 16014. 99| 31. 46000 28068. 61| 17. 06000 15220. 93
SAW CUT FOR ROADWAY LOCP AND SEALER | | [
0121 805- 78925 1.000 EACH 578. 72000 578. 72| 507. 50000 507. 50| 550. 16000 550. 16
CONTROLLER CABI NET FOUNDATI ON, P1 | | |
0122 805- 81060 4.000 EACH 3097. 78000 12391. 12| 3197. 25000 12789. 00 2944. 90000 11779. 60
SI GNAL STRAIN POLE, STEEL, 11.0 m | | |
0123 805- 86920 16. 000 EACH 7. 26000 116. 16| 32. 07000 513. 12| 6. 90000 110. 40
MULTI PLE COVPRESSI ON FI TTI NG, NOT | | |
WATERPROOFED [ [ [
0124 805- 86930 11.000 EACH 5. 99000 65. 89| 32. 07000 352. 77| 5. 69000 62. 59
I NSULATI NG LI NK, NOT WATERPROOFED | | |
[ 11. 17000 5462. 13| 17. 77000 8689. 53
| |
| I
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

|
| R'ETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING | NC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

0126 805- 98336 28.000 m | 18. 81000 526. 68| 12. 69000 355. 32| 17. 88000 500. 64
WRE, NO 4 COPPER I N PLASTIC DUCT, IN | | |
CONDU T, 4 1/C | | |

0127 807- 02603 5.000 EACH 637. 71000 3188. 55| 761. 25000 3806. 25| 606. 24000 3031. 20
LI GHT STANDARD, RELOCATE | | |

0128 807- 04653 5.000 EACH 636. 58000 3182. 90| 659. 75000 3298. 75| 605. 16000 3025. 80
LI GHTI NG FOUNDATI ON | | |

0129 807- 86910 5.000 EACH 18. 81000 94. 05| 35. 02000 175. 10| 17. 88000 89. 40
CONNECTOR KI T,  UNFUSED | | [

0130 807- 86915 5.000 EACH 19. 39000 96. 95| 37. 66000 188. 30| 18. 43000 92. 15
CONNECTOR KI T, FUSED | | [

0131 808- 01045 132.000 m | 0. 79000 104. 28| 0. 76000 100. 32| 1. 15000 151. 80

LI NE, THERMOPLASTI C, DOTTED, YELLOW | | |
100 mm 600 nm LI NE, 1200 nmm GAP [ [

|
0132 808- 06701 1058.000 m | 0. 79000 835. 82 0. 76000 804. 08| 0. 85000 899. 30
LI NE, THERVOPLASTIC, BROKEN, WH TE, | | |
100Mm | | |
0133 808- 06703 7344.490 m | 0. 79000 5802. 15| 0. 76000 5581. 81| 0. 85000 6242. 82
LI NE, THERMOPLASTIC, SOLID, WA TE, 100rmj | |
0134 808- 06705 171.000 m | 2. 10000 359. 10| 2. 03000 347. 13| 2. 60000 444. 60
LINE, THERMOPLASTIC, SOLID, WH TE, 200 | | |
mm I I |
0135 808- 06716 80.000 m | 1. 89000 151. 20| 1. 79000 143. 20| 1. 80000 144. 00
LI NE, REMOVE | | [
0136 808- 75245 2907.000 m | 0. 79000 2296. 53| 0. 76000 2209. 32| 0. 85000 2470. 95
LINE, THERMOPLASTIC, SOLID, YELLOW | | |
100nm | | |
0137 808- 75297 137.100 m | 12. 62000 1730. 20| 12. 18000 1669. 88| 9. 85000 1350. 44
TRANSVERSE MARKI NGS, THERVOPLASTI C, | | |
STOP LINE, 600mm | | [
0138 808- 75320 35.000 EACH| 52. 60000 1841. 00| 50. 75000 1776. 25| 52. 00000 1820. 00
PAVEMENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, LANE | NDI CATI ON ARROW | | |
0139 808- 75325 24.000 EACH 73. 63000 1767. 12| 71. 05000 1705. 20| 60. 00000 1440. 00
PAVENENT MESSAGE MARKI NGS, | | |
THERMOPLASTI C, WORD ( ONLY) | | |
0140 808- 75996 102. 000 EACH 11. 57000 1180. 14| 30. 45000 3105. 90| 5. 40000 550. 80
SNOWPLOMBLE RAl SED PAVEMENT MARKER, [ | [
REMOVE | | |
0141 808- 75998 193.000 EACH| 32. 14000 6203. 02| 31. 01000 5984. 93| 35. 00000 6755. 00
|

SNOAWPLOMBLE RAI SED PAVEMENT MARKER [ |
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ENG NEER S ESTI MATE: $ 3, 020, 207. 78 ROUTE : NHS US 31
CALL ORDER : 140 CONTRACT 1D : R -24006- A COUNTI ES : HAM LTON
LETTI NG DATE : 06/15/99 10:00 AM DISTRICT  : GREENFIELD DI STRI CT
SET- ASI DE :
| (1) 35-0918397 | (2) 35-1917625 (3) 35-1139301

LINE NO/ I TEM CODE / ALT

I

| RRETH R LEY CONSTRUCTI ON COM M LESTONE CONTRACTCRS, L.P. |E & B PAVING [INC
I I I

| TEM DESCRI PTI ON QUANTI TY | UNT PRICE AMOUNT|  UNIT PRI CE AMOUNT| UNIT PRICE AMOUNT

0142 808-98796 138.000 m | 0. 79000 109. 02| 0. 76000 104. 88| 1. 15000 158. 70
LI NE, THERMOPLASTIC, DOTTED, WH TE, 100 | [ [
mm 600 mm LI NE, 1200 nmm GAP |

I I
SECTI ON TOTALS | $ 2,559, 114. 38| $ 2,758, 762.87| $ 3,065, 626.97

CONTRACT TOTALS | $ 2,559, 114. 38| $ 2,758,762 87| $ 3,065, 626.97
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TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 838. 78 RQUTE : US 231
CALL CRDER : 150 CONTRACT ID : R -24062-A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : LAPCRTE DI STRI CT
CONTRACT TI ME : 11/15/99 COWPLETI ON DATE
CONTRACT DESCRI PTI ON : RURAL PRQIECT(S) : 2964(003)
SET- ASI DE :

VENDOR RANKI NG :

TEMPORARY ERCSI ON AND SEDI MENT CONTROL, | |
STRAW BALE DI TCH CHECK |

TOTAL % OVER
RANK VENDOR NQ. / NAVE BID LOVNBI D
1 35-1035700 BUCKO CONSTRUCTI ON COMPANY, | NC. $ 280, 098.09 100. 0000%
2 35-1523985 WRTZ & YATES, |INC. $  293,983.08 104. 9571%
3 35-1068009 DYER CONSTRUCTI ON COMPANY, | NC. $  304,123.01 108. 5773%
4  35-1339168 LAPORTE CONSTRUCTI ON COVPANY, | NC. $  318,524.55 113. 7189%
5 35-1212938 ATLAS EXCAVATI NG | NC. $  337,767.58 120. 5890%
6 25-1205334 FOSTER J.M, INC $ 350, 194. 00 125. 0254%
7 35-0918397 RIETH RI LEY CONSTRUCTI ON COWVPANY, | NC. $  375,479.48 134. 0528%
| (1) 35-1035700 [ (2) 35-1523985 | (3) 35-1068009
| BUCKO CONSTRUCTI ON COMPANY, | WRTZ & YATES, | NC. | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hrm m mm o o e e e o e e et o m e o m e e e e et e m e e e e e e e e e e eememeeoao-oo
SECTI ON 0001  SMALL STRUCTURE REPLACEMENT
| I I
0001 105- 06790 6.000 M | 1200. 00000 7200. 00| 1200. 00000 7200. 00| 1750. 00000 10500. 00
FIELD OFFI CE, 27.9 n2 | | |
0002 105- 06845 LUWP|  18100. 00000 18100. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
CONSTRUCTI ON ENG NEERI NG | | |
0003 110- 01001 LUMP|  14000. 00000 14000. 00|  14000. 00000 14000. 00|  12500. 00000 12500. 00
MOBI LI ZATI ON AND DEMOBI LI ZATI ON | | |
0004 201- 52370 LUWP|  16000. 00000 16000. 00| 5000. 00000 5000. 00| 7500. 00000 7500. 00
CLEARI NG RI GHT OF WAY | |
0005 202- 02240 102.000 n2 | 22. 00000 2244. 00| 17. 95000 1830. 90| 25. 00000 2550. 00
PAVEMENT, REMOVE | | |
0006 202- 02241 15.000 m | 43. 00000 645. 00| 39. 00000 585. 00| 15. 00000 225. 00
GUARDRAI L, REMOVE | |
0007 202- 03576 18.000 m | 11. 40000 205. 20| 700. 00000 12600. 00| 560. 00000 10080. 00
CULVERT, CONCRETE, REMOVE | [ |
0008 202- 60820 3540.000 n2 | 1. 75000 6195. 00| 2. 20000 7788. 00| 3. 00000 10620. 00
SURFACE M LLING ASPHALT | |
0009 202- 96133 12.000 m | 11. 40000 136. 80| 32. 50000 390. 00| 258. 00000 3096. 00
Pl PE, REMOVE | | |
0010 203- 02000 4680.000 n8 | 12. 00000 56160. 00| 10. 47000 48999. 60| 11. 70000 54756. 00
EXCAVATI ON,  COMVON | | |
0011 203-51223 234.240 n8 | 12. 00000 2810. 88 10. 45000 2447. 81 19. 50000 4567. 68
EXCAVATI ON, WATERWAY | |
0012 205- 02229 80.000 m | 9. 50000 760. 00| 13. 00000 1040. 00| 11. 00000 880. 00
|
|



I NDI ANA DEPARTMVENT OF TRANSPORTATI ON DATE : 06/ 21/ 99
PAGE : 150 -2
TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 299, 838. 78 ROUTE : US 231
CALL ORDER : 150 CONTRACT ID : R -24062-A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : LAPCRTE DI STRICT
SET- ASI DE
| (1) 35-1035700 | (2) 35-1523985 | (3) 35-1068009
| BUCKO CONSTRUCTI ON COMPANY, | W RTZ & YATES, | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
______________________________________________________________________ o e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e e — - ==
0013 205- 02234 1.000 EACH 125. 00000 125. 00| 200. 00000 200. 00| 100. 00000 100. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT Pl PE PROTECTI ON | | |
0014 211- 02060 384.600 n8 | 17. 00000 6538. 20| 35. 00000 13461. 00| 30. 00000 11538. 00
B BORRON FOR STRUCTURE BACKF! LL | | |
0015 303- 52308 358.520 My | 18. 20000 6525. 06 17. 00000 6094. 84| 16. 50000 5915. 58
COMPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 402- 05468 43.200 My | 44. 25000 1911. 60| 67. 00000 2894. 40 63. 00000 2721. 60
HVA BASE 25.0 nm MAI NLI NE | | |
0017 402- 05474 339.817 My | 36. 00000 12233. 41| 40. 32000 13701. 43| 37. 80000 12845. 08
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402- 05477 272.041 My | 42. 00000 11425. 72| 46. 00000 12513. 89| 42.00000 11425. 72
HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 402- 05481 433.980 My | 34. 90000 15145. 90| 43. 68000 18956. 25| 41. 00000 17793. 18
HVA BASE 25.0 mm SHOULDER | | |
0020 405- 05518 109.400 n2 | 5. 50000 601. 70| 2.00000 218. 80| 1. 90000 207. 86
ASPHALT FOR PRI ME COAT | | |
0021 406- 05520 1.790 My | 675. 00000 1208. 25| 300. 00000 537. 00| 262. 50000 469. 88
ASPHALT FOR TACK COAT | | |
0022 407-04348 1607.326 n2 | 2.50000 4018. 32| 3.00000 4821. 98| 2. 85000 4580. 88
SEAL COAT, 2 | | |
0023 601- 02636 22.860 m | 41. 00000 937. 26| 64. 00000 1463. 04 70. 00000 1600. 20
GUARDRAI L, W BEAM NESTED | |
0024 601- 94689 4.000 EACH 2980. 00000 11920. 00| 3700. 00000 14800. 00 3350. 00000 13400. 00
GUARDRAI L END TREATMENT, OS | |
0025 601-97774 1.000 EACH 1925. 00000 1925. 00| 2520. 00000 2520. 00| 2200. 00000 2200. 00
GUARDRAI L END TREATMENT, CS, SPARE | | |
PARTS PACKAGE | |
0026 601- 99105 146.955 m | 37. 00000 5437. 34| 36. 00000 5290. 38| 34. 62000 5087. 58
GUARDRAI L, WBEAM 1.905 m SPAC NG | | |
0027 610- 05527 32.840 My | 70. 00000 2298. 80| 47.00000 1543. 48| 42.00000 1379. 28
HVA FOR APPROACHES | |
0028 611- 06497 1.000 EACH 90. 00000 90. 00| 500. 00000 500. 00| 175. 00000 175. 00
MAI LBOX ASSEMBLY, SINGLE | | |
0029 615- 06490 11.000 EACH 94. 00000 1034. 00| 125. 00000 1375. 00| 200. 00000 2200. 00
RIGHT OF WAY MARKER | | |
0030 615- 06505 2.000 EACH 320. 00000 640. 00| 400. 00000 800. 00| 420. 00000 840. 00
MONUVENT, B | | |
0031 615- 06530 1.000 EACH 440. 00000 440. 00| 500. 00000 500. 00| 525. 00000 525. 00
POST, BENCHVARK | | |
0032 616- 02320 320.000 n2 | 2. 40000 768. 00| 4. 00000 1280. 00 2. 25000 720. 00
I

GEOTEXTI LES [
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TABULATI ON CF BI DS

CULVERT, PRECAST BOX, RElI NFORCED |

ENG NEER S ESTIMATE: $ 299, 838. 78 ROUTE : US 231
CALL ORDER : 150 CONTRACT ID : R -24062- A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
[ (1) 35-1035700 | (2) 35-1523985 | (3) 35-1068009
| BUCKO CONSTRUCTI ON COMPANY, | WRTZ & YATES, | NC. | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0033 616- 06405 162.000 My | 28. 50000 4617. 00| 22. 10000 3580. 20| 27. 50000 4455, 00
RI PRAP, REVETNENT | | |
0034 621-01004 1.000 EACH 800. 00000 800. 00| 1000. 00000 1000. 00| 840. 00000 840. 00
MOBI LI ZATI ON' AND DENMDBI LI ZATI ON FOR | | |
SEEDI NG | | |
0035 621- 06559 7601.694 n2 | 0. 48000 3648. 81] 0. 54000 4104. 92| 0. 60000 4561. 02
MULCHED SEEDI NG, R | |
0036 621- 06567 3192.000 kL | 0. 55000 1755. 60| 0. 60000 1915. 20| 0. 60000 1915. 20
WATER | | |
0037 621-06574 435.760 2 | 5. 00000 2178. 80| 6. 00000 2614. 56| 6. 00000 2614. 56
SODDI NG | | |
0038 622- 52436 2.000 EACH 25. 00000 50. 00| 30. 00000 60. 00| 30. 00000 60. 00
SIGN, DO NOT MOW OR SPRAY | | |
0039 622-91786 35.000 EACH 15. 00000 525. 00| 20. 00000 700. 00 20. 00000 700. 00
SEEDLI NG | |
0040 714- 26727 18.000 m | 2620. 00000 47160. 00| 2944. 45000 53000. 10 3042. 00000 54756. 00
|
|

CONCRETE, 3600 nm x 3000 nmm [

LINE, THERMOPLASTIC, BROKEN, YELLOW | |
100mm | |

|
|
|
0041 715-05021 10.000 m | 70. 00000 700. 00| 40. 00000 400. 00 82. 00000 820. 00
PIPE, TYPE 3, CIRCULAR 375 nm | | |
0042 715- 46005 2.000 EACH 390. 00000 780. 00| 150. 00000 300. 00| 350. 00000 700. 00
Pl PE END SECTI ON, 375 mm | | |
0043 801- 06606 12.000 EACH 100. 00000 1200. 00| 120. 00000 1440. 00| 70. 00000 840. 00
BARRI CADE, I11B | |
0044 801- 06625 14.000 EACH 65. 00000 910. 00| 100. 00000 1400. 00| 72. 00000 1008. 00
DETOUR ROUTE MARKER ASSEMBLY | | [
0045 801- 06640 18.000 EACH 83. 00000 1494. 00| 110. 00000 1980. 00| 83. 00000 1494. 00
CONSTRUCTI ON SIGN, A | | |
0046 802- 76025 0.312 n2 | 445. 00000 138. 84| 500. 00000 156. 00| 400. 00000 124. 80
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND, 2.03 nm THI CKNESS | |
0047 802- 76035 1.350 n2 | 155. 00000 209. 25| 180. 00000 243. 00| 300. 00000 405. 00
SIGN, SHEET, ENCAPSULATED LENS W TH | |
LEGEND 2. 54 nm THI CKNESS | | |
0048 802- 76065 7.690 m | 20. 00000 153. 80| 30. 00000 230. 70| 75. 00000 576. 75
SI GN POST, B | | [
0049 808- 06713 1008.000 m | 0. 60000 604. 80| 1. 20000 1209. 60| 1. 02000 1028. 16
LINE, PAINT, SOLID, WHITE, 100 nm | | |
0050 808- 75240 126.000 m | 1. 70000 214. 20| 8. 50000 1071. 00| 7. 75000 976. 50
I
I
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TABULATI ON CF BI DS
ENG NEER S ESTIMATE: $ 299, 838. 78 ROUTE : US 231
CALL ORDER : 150 CONTRACT ID : R -24062- A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE :
[ (1) 35-1035700 | (2) 35-1523985 | (3) 35-1068009
| BUCKO CONSTRUCTI ON COMPANY, | WRTZ & YATES, | NC. | DYER CONSTRUCTI ON COVPANY, |
LINE NO / | TEM CODE / ALT | |
| TEM DESCRI PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRI CE AVOUNT|  UNIT PRI CE AMOUNT
__________________________________________ Ao o e e e e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e m e e e mmm e m e m -
0051 808- 75996 43.000 EACH 6. 00000 258. 00| 15. 00000 645. 00| 30. 00000 1290. 00
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0052 808- 75998 43.000 EACH 35. 25000 1515. 75| 80. 00000 3440. 00| 50. 00000 2150. 00
SNOWPLOWABLE RAI SED PAVEMENT MARKER | |
0053 801- 04308 8.000 EACH 185. 00000 1480. 00| 500. 00000 4000. 00| 275. 00000 2200. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0054 808- 75245 14.000 m | 1. 70000 23. 80| 10. 00000 140. 00 7. 75000 108. 50
LI NE, THERMOPLASTIC, SOLID, YELLOW | | |
100mm | | |
SECTI ON TOTALS | $ 280, 098. 09 $ 293, 983.08| $  304,123.01
__________________________________________ o o m e e e e e e e e e e e e e e e e e e e e e A e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e e mm e m e m =
CONTRACT TOTALS | $ 280, 098. 09 $  293,983.08 $  304,123.01
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ENG NEER S ESTIMATE: $ 299, 838. 78 ROUTE : US 231
CALL ORDER : 150 CONTRACT ID : R -24062- A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
| (4) 35-1339168 | (5) 35-1212938 | (6) 25-1205334
| LAPORTE CONSTRUCTI ON COMPANY| ATLAS EXCAVATI NG, | NC. | FOSTER, J.M, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

| I
0001 105-06790 6.000 MOS | 1419. 48000 8516. 88| 600. 00000 3600. 00| 1126. 38000 6758. 28

FIELD OFFICE, 27.9 n2 | [ |
0002 105- 06845 LUVP| 7386. 38000 7386. 38 3300. 00000 3300. 00| 2720. 00000 2720. 00
CONSTRUCTI ON ENGI NEERI NG | | [
0003 110- 01001 LUMP|  16654. 94000 16654. 94|  20000. 00000 20000. 00|  17678. 00000 17678. 00
MOBI LI ZATI ON AND DENOBI LI ZATI ON | | [
0004 201- 52370 LUVP| 2606. 42000 2606.42]  10000. 00000 10000.00|  16612. 26000 16612. 26
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 102.000 n2 | 21. 24000 2166. 48| 16. 00000 1632. 00| 12. 85000 1310. 70
PAVEMENT, REMOVE | |
0006 202- 02241 15.000 m | 43. 75000 656. 25| 8. 30000 124. 50| 59. 17000 887.55
GUARDRAI L, REMOVE | |
0007 202- 03576 18.000 m | 817. 24000 14710. 32 350. 00000 6300. 00| 959. 57000 17272. 26
CULVERT, CONCRETE, REMOVE | [
0008 202- 60820 3540.000 n2 | 4.18000 14797. 20| 2.00000 7080. 00| 3. 99000 14124. 60
SURFACE M LLING ASPHALT | |
0009 202- 96133 12.000 m | 93. 64000 1123. 68| 200. 00000 2400. 00| 53. 47000 641. 64
Pl PE, REMOVE | |
0010 203- 02000 4680.000 n8 | 15. 29000 71557. 20| 9. 50000 44460. 00| 19. 41000 90838. 80
EXCAVATI ON,  COMMON | |
0011 203-51223 234.240 n8 | 9. 23000 2162. 04 12. 50000 2928. 00 40. 53000 9493. 75
EXCAVATI ON, WATERWAY | |
0012 205- 02229 80.000 m | 10. 50000 840. 00| 6. 50000 520. 00| 10. 50000 840. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
STRAW BALE DI TCH CHECK | |
0013 205- 02234 1.000 EACH 95. 00000 95. 00| 125. 00000 125. 00| 95. 00000 95. 00
TEMPORARY EROSI ON AND SEDI MENT CONTROL, | | |
CULVERT P| PE PROTECTI ON | | [
0014 211- 02060 384.600 n8 | 44. 16000 16983. 94| 35. 00000 13461. 00| 44. 28000 17030. 09
B BORROW FOR STRUCTURE BACKFI LL | | |
0015 303- 52308 358.520 My | 21. 92000 7858. 76| 16. 00000 5736. 32 26. 72000 9579. 65
COVPACTED AGGREGATE FOR BASE, 0, 53 | | |
0016 402- 05468 43.200 My | 60. 00000 2592. 00| 62. 00000 2678. 40| 60. 00000 2592. 00
HVA BASE 25.0 mm MAI NLI NE | | |
0017 402- 05474 339.817 My | 36. 00000 12233. 41] 50. 00000 16990. 85| 36. 00000 12233. 41
HVA | NTERVEDI ATE 19.0 mm MAI NLI NE | | |
0018 402- 05477 272.041 My | 40. 00000 10881. 64 52. 00000 14146. 13| 40. 00000 10881. 64
HVA SURFACE 9.5 mm MAI NLI NE | | |
0019 402- 05481 433.980 My | 39. 00000 16925. 22| 65. 00000 28208. 70| 39. 00000 16925. 22
I

HVA BASE 25.0 nmm SHOULDER | [
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ENG NEER S ESTIMATE: $ 299, 838. 78 ROUTE : US 231
CALL ORDER : 150 CONTRACT ID : R -24062- A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
| (4) 35-1339168 | (5) 35-1212938 | (6) 25-1205334
| LAPORTE CONSTRUCTI ON COMPANY| ATLAS EXCAVATI NG, | NC. | FOSTER, J.M, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0020 405- 05518 109.400 n2 | 1. 80000 196. 92| 0. 85000 92. 99 1. 80000 196. 92
ASPHALT FOR PRI ME COAT | |
0021 406- 05520 1.790 My | 250. 00000 447. 50| 440. 00000 787. 60 250. 00000 447. 50
ASPHALT FOR TACK COAT | |
0022 407- 04348 1607.326 2 | 2.70000 4339. 78] 5. 10000 8197. 36 2.70000 4339. 78
SEAL COAT, 2 |
0023 601- 02636 22.860 m | 54. 00000 1234. 44 43. 00000 982. 98 54. 00000 1234. 44
GUARDRAI L, W BEAM NESTED | |
0024 601- 94689 4.000 EACH 3315. 00000 13260. 00| 3150. 00000 12600. 00 3315. 00000 13260. 00
GUARDRAI L END TREATMENT, OS | |
0025 601- 97774 1.000 EACH 2250. 00000 2250. 00| 2420. 00000 2420. 00 2250. 00000 2250. 00

GUARDRAI L END TREATMENT, OS, SPARE
PARTS PACKAGE |

SEEDLI NG

I

I

I

I

I

I

I

I

I

I

| |
0026 601- 99105 146.955 m | 32. 05000 4709. 91| 38. 00000 5584. 29| 32. 05000 4709. 91

GUARDRAI L, W BEAM 1.905 m SPACI NG | | |
0027 610- 05527 32.840 My | 40. 00000 1313. 60| 105. 00000 3448. 20| 40. 00000 1313. 60

HVA FOR APPROACHES | | |
0028 611- 06497 1. 000 EACH| 170. 00000 170. 00| 95. 00000 95. 00| 170. 00000 170. 00

MAI LBOX ASSEMBLY, S| NGLE | | I
0029 615- 06490 11. 000 EACH| 107. 00000 1177. 00| 100. 00000 1100. 00| 107. 00000 1177.00

RI GHT OF WAY MARKER | | |
0030 615- 06505 2.000 EACH 320. 00000 640. 00| 335. 00000 670. 00| 320. 00000 640. 00

MONUMENT, B [ | |
0031 615- 06530 1. 000 EACH| 440. 00000 440. 00| 520. 00000 520. 00| 440. 00000 440. 00

POST, BENCHVARK | |

0032 616- 02320 320.000 n2 | 3. 46000 1107. 20| 4. 20000 1344. 00| 3.19000 1020. 80

CGEOTEXTI LES [ | |
0033 616- 06405 162.000 My | 26. 70000 4325. 40| 23. 00000 3726. 00| 35. 04000 5676. 48

Rl PRAP, REVETMENT | | |
0034 621-01004 1. 000 EACH| 800. 00000 800. 00| 830. 00000 830. 00| 800. 00000 800. 00

MBI LI ZATI ON AND DEMOBI LI ZATI ON FOR | | |

SEEDI NG [ | |
0035 621- 06559 7601.694 n2 | 0. 48000 3648. 81| 0. 60000 4561. 02| 0. 48000 3648. 81

MULCHED SEEDI NG R | |

0036 621- 06567 3192.000 kL | 0. 55000 1755. 60| 0. 60000 1915. 20| 0. 55000 1755. 60

WATER | | |
0037 621- 06574 435.760 n2 | 7. 47000 3255. 13| 5. 20000 2265. 95| 5. 00000 2178. 80

SODDI NG | | |
0038 622-52436 2.000 EACH| 25. 00000 50. 00| 26. 00000 52. 00| 25. 00000 50. 00

SIGN, DO NOT MOW OR SPRAY | | |
0039 622-91786 35.000 EACH 15. 00000 525, 00| 16. 00000 560. 00| 15. 00000 525. 00

I I I
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ENG NEER S ESTIMATE: $ 299, 838. 78 ROUTE : US 231
CALL ORDER : 150 CONTRACT ID : R -24062- A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10: 00 AM DISTRICT  : LAPCRTE DI STRI CT
SET- ASI DE
| (4) 35-1339168 | (5) 35-1212938 | (6) 25-1205334
| LAPORTE CONSTRUCTI ON COMPANY| ATLAS EXCAVATI NG, | NC. | FOSTER, J.M, INC.
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRICE ANMOUNT
------------------------------------------ Hm m m o m e e m e e e e e e e e e e e e e e e e e et e e e e e e e e e e e e e e meoememoaooo
0040 714- 26727 18.000 m | 2800. 76000 50413. 68| 5050. 00000 90900. 00| 2463. 83000 44348. 94

CULVERT, PRECAST BOX, REI NFORCED | [ |
CONCRETE, 3600 mm x 3000 mm | | |

0041 715- 05021 10.000 m | 141. 43000 1414. 30| 150. 00000 1500. 00| 105. 42000 1054. 20
PIPE, TYPE 3, O RCULAR 375 mm | | |

0042 715- 46005 2.000 EACH 379. 24000 758. 48| 200. 00000 400. 00| 269. 08000 538. 16
PI PE END SECTI ON, 375 mm | | [

0043 801- 06606 12.000 EACH 100. 00000 1200. 00| 110. 00000 1320. 00| 66. 00000 792.00
BARRI CADE, |11B | |

0044 801- 06625 14.000 EACH 65. 00000 910. 00| 75. 00000 1050. 00| 69. 00000 966. 00
DETOUR ROUTE MARKER ASSEMBLY | | [

0045 801- 06640 18.000 EACH 83. 00000 1494. 00| 100. 00000 1800. 00| 79. 00000 1422. 00
CONSTRUCTI ON SI GN, A |

0046 802- 76025 0.312 n2 | 442. 15000 137. 95 340. 00000 106. 08 445. 00000 138. 84

SI G\, SHEET, ENCAPSULATED LENS. W TH | |
LEGEND, 2.03 mm TH CKNESS | [

|
|
|
0047 802- 76035 1.350 n2 | 155. 00000 209. 25| 255. 00000 344, 25| 155. 00000 209. 25
SIGN, SHEET, ENCAPSULATED LENS W TH | | |
LEGEND 2. 54 nm THI CKNESS | | |
0048 802- 76065 7.690 m | 20. 00000 153. 80| 24. 00000 184. 56| 20. 00000 153. 80
SIGN PCST, B | | |
0049 808- 06713 1008.000 m | 0. 59000 594. 72| 0. 65000 655. 20| 0. 60000 604. 80
LINE, PAINT, SOLID, WHITE, 100 rm | | |
0050 808- 75240 126.000 m | 2. 15000 270. 90| 1. 10000 138. 60 2.50000 315. 00
LI NE, THERMOPLASTI C, BROKEN, YELLOW | |
100mm | | |
0051 808- 75996 43.000 EACH 8. 74000 375. 82| 12. 00000 516. 00| 38. 39000 1650. 77
SNOAPLOWABLE RAI SED PAVEMENT MARKER, | | |
REMOVE | | |
0052 808- 75998 43.000 EACH 62. 50000 2687. 50| 38. 00000 1634. 00| 35. 25000 1515. 75
SNOAPLOWABLE RAI SED PAVEMENT MARKER | | |
0053 801- 04308 8.000 EACH 185. 00000 1480. 00| 220. 00000 1760. 00| 262. 50000 2100. 00
ROAD CLOSURE S| GN ASSEMBLY | | |
0054 808- 75245 14.000 m | 2. 15000 30. 10| 1. 10000 15. 40| 2. 50000 35. 00
LI NE, THERVOPLASTIC, SOLID, YELLOW | | |
100Mm | | |
SECTI ON TOTALS | $ 318,524 55 $  337,767.58 $ 350, 194.00
------------------------------------------ o m mm o e e e e e e e et e e e o e e e e e e e e e e e e e e e e e memeeoeoooo

CONTRACT TOTALS | $ 318, 524. 55| $ 337, 767. 58| $ 350, 194. 00




I NDI ANA DEPARTMENT CF TRANSPORTATI ON DATE : 06/21/99
PAGE : 150 -8
TABULATI ON CF BI DS

ENG NEER S ESTI MATE: $ 299, 838. 78 RQUTE : US 231
CALL CRDER : 150 CONTRACT ID : R -24062-A COUNTI ES : PORTER
LETTI NG DATE : 06/15/99 10:00 AM DI STRI CT : LAPCRTE DI STRI CT

SET- ASI DE :

| (7) 35-0918397 | |
| RETH R LEY CONSTRUCTI ON COM |
LINE NO / | TEM CODE / ALT | | |
| TEM DESCR! PTI ON QUANTI TY | UNIT PRICE AMOUNT|  UNIT PRICE AMOUNT|  UNIT PRI CE AMOUNT

SECTI ON 0001  SVALL STRUCTURE REPLACEMENT

|
0001 105-06790 6.000 MOS | 2900. 00000 17400. 00|

FIELD OFFICE, 27.9 n2 [ |
0002 105- 06845 LUWP| 5400. 00000 5400. 00|
CONSTRUCTI ON ENGI NEERI NG | |
0003 110- 01001 LUWP| 9500. 00000 9500. 00|
MOBI LI ZATI ON AND DENOBI LI ZATI ON | |
0004 201- 52370 LUMP| 3785. 00000 3785. 00|
CLEARI NG RI GHT OF VAY | |
0005 202- 02240 102.000 n2 | 18. 00000 1836. 00|
PAVEMENT, REMOVE | [
0006 202- 02241 15.000 m | 36. 25000 543, 75|
GUARDRAI L, REMOVE | |
0007 202- 03576 18.000 m | 540. 00000 9720. 00|
CULVERT, CONCRETE, REMOVE | [
0008 202- 60820 3540.000 n2 | 3.00000 10620. 00|
SURFACE M LLING ASPHALT | |
0009 202- 96133 12.000 m | 47.00000 564. 00|
Pl PE, REMOVE |
0010 203- 02000 4680.000 n8 |
EXCAVATI ON,  COMMON | |
0011 203-51223 234.240 n8 | 81. 00000 18973. 44|
EXCAVATI ON, WATERWAY | |
0012 205- 02229 80.000 m | 11. 00000 880. 00|

TEMPORARY ERCSI ON AND SEDI MENT CONTRQOL, | |
STRAW BALE DI TCH CHECK |

0013 205-02234 1.000 EACH 105. 00000 105. 00
TEMPORARY EROSI ON AND SEDI MENT CONTRQOL, |
CULVERT PI PE PROTECTI ON

I
I
|
I
|
I
|
I
I
I
I
I
|
I
|
I
|
23. 00000 107640. 00| |
I
I
I
I
I
I
| |
0014 211- 02060 384.600 n8 | 26. 50000 10191. 90 |
I

I

I

I

I

I

I

I

I

I

I

I

I

I

|

B BORROW FOR STRUCTURE BACKFI LL [
0015 303-52308 358.520 My | 32. 00000 11472. 64|
COVPACTED AGGREGATE FCOR BASE, 0, 53 | [
0016 402-05468 43.200 My | 59. 80000 2583. 36|
HVA BASE 25.0 mm MAI NLI NE | [
0017 402-05474 339.817 My | 48. 04000 16324. 81|
HVA | NTERMVEDI ATE 19.0 mm  MAI NLI NE [ [
0018 402-05477 272.041 My | 49. 74000 13531. 32|
HVA SUR